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To

M/S. Analab Instruments India,
Manajanikkara, Omalloor P.O
Pathanamthitta.

Sub :Setting up for controlled temperature in glass house chamber at CPCRI
Kasaragod -reg
Ref: Your quotation dated 13.02.2023

Sir,

Your quotation cited above to execute the work "Setting up for controlled
temperature in glass house chamber available at CPCRI Kasaragod” at a total cost of
Rs.1,24,490/- (Rupees One lakh twenty four thousand four hundred and ninety Only)
(including tax) has been accepted by the Competent Authority and accordingly the work is
hereby awarded to you for execution. You are therefore requested to take up the work and
complete the same within 30 days. The order is further subject to the following terms and
conditions.

Terms and conditions

1. The work should be executed strictly as per the directions from Dr. Daliyamol, Scientist
of this Institute from time to time.

2. The Institute will not be responsible for any loss/damage/casualty suffered by the
Contractor while executing the work, provided there wasn’t any mistake on the part of the
contractor.

3. Any loss or damage etc. caused to the Institute properties while carrying out the work
should be made good failing which necessary action will be initiated to recover the cost of
the same.

4. No work tools/implements will be supplied by this Institute.

5. The payment will be made only after satisfactory completion of the whole work to our
satisfaction & as per specification. No part payment is payable.

6. Non-completion of the work or part thereof for any invalid reasons within the period
prescribed is liable for cancellation and no claims for such works will be entertained under
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any circumstances and deposits made thereof will be forfeited.

7. Not less than minimum rate of wages fixed for the respective category should be paid to
the workers. All requirements under labour laws should be fulfilled.

8. The contractor shall debit the Performance Security within 7 days from the issue of work
order. The period can be further extended at the written request of the contractor for the
period of 10 days with late fee at the rate of 0.1% per day of Performance Security amount

o

Defects liability period: Performance Security will be released only after six months
plus sixty days beyond the date of completion of all contractual obligations of the
supplier including contractual obligations from the date of completion of the work
provided that the contractor has attended to all the complaints informed to him within the
liability period.

10. Any defective workmanship found shall be rectified at his cost which may include the
materials spoilt/wasted paints due to negligence etc. The contractor or his worker should
not waste the water from the office building.

11.0n completion of the work it should be ensured that premises & its surroundings are
cleaned (including removal of paints fallen etc.)

12. The contractor shall, on written request of the Director or his representative on the site,
immediately dismiss from the work any person employed by him thereon, who may in the
opinion of the Director be incompetent or misbehaves himself and such persons shall not
again allowed to work without written permission of the Director.

13.Income Tax will be deducted as per rule from the work bill. GST and other tax if
applicable will be paid directly to the concerned department by the contractor as per rule
and same show in the final bill. Further after remittance copy of the same should be
furnished at this Office. The performance security amount will be released after getting the
GST details.

14.Prior approval shall be obtained for the material used for the work from Engineer in-
charge

15.Any compensation paid to the worker or parties hired through contractor, shall be
recovered from the contractor as per the guidelines issued by ICAR vide OM No.Admn-
22(6)/2018-Estt.III dated 31.07.2018

16. The period of 30 days allowed for carrying out the work will be reckoned within 7
days from the date of receipt of this order.

17.The work should be completed within the time limit itself, failing which the work order
will be cancelled and action taken to complete the remaining work at your risk and cost
including forfeiture of security deposit.

18.1In case any extension of time is granted beyond the stipulated period for completion of the
work due to any unavoidable genuine circumstances, as may be decided by the competent
authority, penalty clause to be imposed @ 0.25% per month (maximum to 2.5% of the
total cost of the work) if work not completed within schedule time or within mutually
extended period.

19.The Director of this Institute reserves the right to reject the work as a whole, if the
execution is not satisfactory or does not conform to the approved specification.
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20.1In the event of change of address, that may be informed to the office immediately.

21.Prior permission may be obtained for electricity/water facility, if required, subject to
payment for the same.

22.1f water and electricity is available from the institute by the contract agency then 1.5% of
the billed amount shall be deducted from the final bill. If only water supply is availed,
then 1% of the billed amount shall be deducted 0.5% in terms of electricity.

You may remit a Performance Security of Rs.3,735/- Rupees Three thousand seven
hundred and thirty five only) being the 3% of contract value by DD, FD Receipt or
Bank Guarantee from the Commercial Bank in favour of The Director ICAR CPCRI
Kasaragod in an acceptable form before commencement of the work.

Please acknowledge receipt of this order.
Yours faithfully,

Digitally Signed by A Neil
Vincer

Date: 25-03-2023 15:38:03
Reason: Approved

Asst. Administrative Officer
(Estate)

Copy to :

1. Dr. Daliyamol, Scientist, CPCRI, Kasaragod, it may please be ensured that the
contractor is permitted to commence the work at the work site immediately on receipt
of security deposit. It may be ensured work is completed within the prescribed time
and according to the specifications as approved. The date of commencement of the
work awarded may be intimated and progress of work reported periodically.

2. Assistant Labour Commissioner(Central), Office of the Regional Labour
Commissioner, Kendriya Shram Sadan, Olimugal, By pass Road, Kakkanad, Kochi
682 030.

. The Finance & Accounts Officer, CPCRI, Kasaragod
. The AAO (Bills), CPCRI, Kasaragod.
. CPCRI, Website
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Asst. Administrative Officer (Estate)
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