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ICAR-Central Plantation Crops Research Institute
§ Kasaragod - 671124, Kerala, India

(An 150 9001:2015 Certified Institution)

Ié.F.No. 2(5)/2020/TSP/Estate Part | Date :24.08.2023
To

Mr. Radhakrishanan, V.V

Pacheni, Thiruvattoor PO,

Thaliparamba, Kannur.

Sub: Work “Transportation of coconut seedlings/seed nuts from CPCRI Kasaragod
to CPCRI to Andhrapradesh and Orissa - reg.

Sir,

Your quotation dated 16.08.2023 to execute the work “Transportation of coconut
seedlings/seed nuts and coconut climbing machine from CPCRI Kasaragod to CPCRI
to Andhrapradesh and Orissa” at an expenditure of Rs.2,52,270/- (Rupees Two Lakh
fifty two Thousand two hundred and seventy Only) (inclusive of all charges) has been
accepted by the Competent Authority and accordingly the work is hereby awarded to you for
execution. You are therefore requested to take up the work immediately and complete the
same within 30 days. The order is further subject to the following terms and conditions.

Terms and conditions

1. The work should be executed strictly as per the directions from the Dr. Aparna
Veluru, Scientist of this Institute from time to time.

2. The Institute will not be responsible for any loss/damage/casualty suffered by
the Contractor while executing the work.

3. Any loss or damage etc. caused to the Institute properties while carrying out
the work should be made good failing which necessary action will be initiated
to recover the cost of the same.

4. No work tools/implements will be supplied by this Institute.

5. The payment will be made only after satisfactory completion of the whole work
to our satisfaction & as per specification.

6. Non-completion of the work or part thereof for any invalid reasons within the
period prescribed is liable for cancellation and no claims for such works will be
entertained under any circumstances and deposits made thereof will be
forfeited.
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7. Not less than minimum rate of wages fixed for the respective category should
be paid to the workers. All requirements under labour laws should be fulfilled

8. Any defective workmanship found shall be rectified at his cost which may
include the materials spoilt/wasted paints due to negligence etc. The
contractor or his worker should not waste the water from the office building.

9. The period of 30 days allowed for carrying out the work will be reckoned
within 7 days from the date of receipt of this order.

10.The contractor shall, on written request of the Director or his representative on
the site, immediately dismiss from the work any person employed by him
thereon, who may in the opinion of the Director be incompetent or misbehaves
himself and such persons shall not again allowed to work without written
permission of the Director.

11.Income Tax will be deducted as per rule from the work bill. GST and other tax
if applicable will be paid directly to the concerned department by the contractor
as per rule and same show in the final bill. Further after remittance copy of the
same should be furnished at this Office. The performance security amount will
be released after getting the GST details.

12.Prior approval shall be obtained for the material used for the work from the
Scientist concerned.

13.The work should be completed within the time limit itself, failing which the
work order will be cancelled and action taken to complete the remaining work
at your risk.

14.In case any extension of time is granted beyond the stipulated period for
completion of the work due to any unavoidable genuine circumstances, as
may be decided by the competent authority, penalty clause to be imposed
@ 0.25% per month (maximum to 2.5% of the total cost of the work) if
work not completed within schedule time or within mutually extended
period.

15.The Director of this Institute reserves the right to reject the work as a whole, if
the execution is not satisfactory or does not conform to the approved
specification.

16.Prior permission may be obtained for electricity/water facility, if required,
subject to payment for the same. If water and electricity is available from the
institute by the contract agency then 1.5% of the billed amount shall be
deducted from the final bill. If only water supply is availed, then 1% of the
billed amount shall be deducted. 0.5% in terms of electricity.
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Please acknowledge receipt of this order and confirm acceptance within 7 days from the
date of receipt of this letter.

Yours faithfully,
Digitally Signed by A Neil
Vincer
Date: 24-08-2023 16:44:21

Reason: Approved
Asst. Admn. Officer (Estate)

Copy to:

1.
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Dr. Aparna Veluru, Scientist, ICAR - CPCRI, Kasaragod, it may please be ensured
that the contractor is permitted to commence the work at the work site immediately. It
may be ensured work is completed within the prescribed time and according to the
specifications as approved. The date of commencement of the work awarded may be
intimated and progress of work reported periodically.

. Assistant Labour Commissioner(Central), Office of the Regional Labour

Commissioner, Kendriya Shram Sadan, Olimugal, By pass Road, Kakkanad, Kochi
682 030.

. The Chief Finance & Accounts Officer, ICAR - CPCRI, Kasaragod
. The AAO (Bills), CPCRI, Kasaragod.
. The l/c. Library for updating in CPCRI Website
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