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Mr. Radhakrishanan, V.V
Srivinayaka Transport
Muttam, Ernakulam

Sub : Work “Transportation of coconut seedlings from ICAR CPCRI, Kasaragod to
Bhubhaneswar, Odisha- reg.
Ref: Your quotation dated 24.08.2021

Sir,

Your quotation cited above to execute the work “Transportation of coconut
seedlings from ICAR CPCRI to Bhubhaneswar, Odisha” at an approximate distance of
1900 Kms at a total cost of Rs.1,23,500/- (Rupees One Lakh Twenty Three Thousand
Five Hundred Only) (including tax) has been accepted by the Competent Authority
and accordingly the work is hereby awarded to you for execution. You are therefore
requested to take up the work within 7 days and complete the same with immediate
effect he order is further subject to the following terms and conditions.

Terms and conditions

1. The work should be executed strictly as per the directions from Dr. K.
Muralidharan HoD (Social Science) of this Institute from time to time.

2. The period of 7 days allowed for carrying out the work will be reckoned within
7 days from the date of receipt of this order. Acceptance of the firm /
contractor should be given within a week time.

3. The Institute will not be responsible for any loss/damage/casualty suffered by
the Contractor while executing the work.

4. Any loss or damage etc. caused to the Institute properties while carrying out
the work should be made good, failing which necessary action will be initiated
to recover the cost of the same.

5. No work tools/implements will be supplied by this Institute.

6. The payment will be made only after satisfactory completion of the whole
work to our satisfaction & as per specification. No part payment is payable.

7. Non-completion of the work or part thereof for any invalid reasons within the
prescribed period is liable for cancellation and no claims for such works will be
entertained under any circumstances and deposits made thereof will be
forfeited.

8. On completion of the work it should be ensured that premises & its
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surroundings are cleaned.

9. The contractor shall, on written request of the Director or his representative on
the site, immediately dismiss from the work any person employed by him
thereon, who may in the opinion of the Director be incompetent or
misbehaves himself and such persons shall not have allowed again to work
without written permission of the Director.

10.Income Tax will be deducted as per rule from the work bill. GST and other tax
if applicable, will be paid directly to the concerned department by the
contractor as per rule and same show in the final bill. Further after remittance
copy of the same should be furnished at this Office.

11.Any compensation paid to the worker or parties hired through contractor,
shall be recovered from the contractor as per the guidelines issued by ICAR
vide OM No.Admn-22(6)/2018-Estt.lll dated 31.07.2018

12.The work should be completed within the fime limit itself, failing which the
work order will be cancelled and action taken to complete the remaining
work at your risk and cost.

13.In case any extension of time is granted beyond the stipulated period for
completion of the work due to any unavoidable genuine circumstances, as
may be decided by the competent authority, penalty clause to be imposed @
0.25% per month (maximum to 2.5% of the total cost of the work) if work not
completed within schedule time or within mutually extended period.

14.The Director of this Institute reserves the right to reject the work as a whole, if
the execution is not satisfactory or does not conform to the approved
specification.

15.In the event of change of address, that may be informed to the office
immediately.

16.Prior permission may be obtained for electricity/water facility, if required,
subject to payment for the same.

17.1f water and electricity is available from the Institute by the contract agency
then 1.5% of the billed amount shall be deducted from the final bill. If only
water supply is availed, then 1% of the billed amount shall be deducted. 0.5%
in terms of electricity.

Please acknowledge receipt of this order and confirm acceptance within 7 days
from the date of receipt of this letter.
Yours faithfully,

Digitally Signed by A Neil
Vincer
Date: 26-08-2021 16:03:40

Asst. AdmRRIIVE BRG] Estate)

Copy to:
1. Dr. K Muralidharan, HoD (Social Science) CPCRI, Kasaragod. It may be ensured
that the contractor is permitted to commence the work at the work site.
2. Assistant Labour Commissioner (Central), Office of Regional Labour Commissioner,
Kendriya Shram Sadan, Olimugal, ByPass Road, Kakkanad, Kochi 682 030.
. Sr. Finance & Accounts Officer, CPCRI, Kasaragod
. AAO (Bills), CPCRI, Kasaragod.
. CPCRI, Website
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